MUSCOGEE COUNTY SCHOOL DISTRICT

REQUEST FOR PROPOSAL FOR
GENERAL CONSTRUCTION SERVICES FOR
HVAC Cooling Tower Replacement for
Downtown Elementary Magnet Academy
Columbus, Georgia

GENERAL

Sealed proposals for general construction services for HVAC Upgrades at
Downtown Elementary Magnet Academy, (the “Project”), will be received by the
Muscogee County School District (the “School District”), in the Office of the
Director of Construction at the 5661 Lorenzo Road, Columbus, Georgia 31904,
until 2pm, Thursday October 17, 2024. Proposals received after this time will not
be accepted. All proposals will be opened at the time and place designated in
the Request for Proposal for the Project (the “RFP”), and no information
contained in the proposals received will be disclosed prior to the School District
awarding the contract.

The Project is to be performed pursuant to the AIA A133-2019 Standard Form of
Agreement with payment based on the cost of work, plus a fee and with a
guaranteed maximum price. The successful proposer (the Construction Manager
at Risk (CM) shall serve as the contractor and construction manager for the
Project.

This project might include all typical construction trades, and will definitely require
the following Trades: Mechanical, Electrical, Plumbing, Demolition, Painting. The
services will consist of pre-construction and construction services which may
proceed concurrently. Pre-construction services include cost estimating,
constructability analysis and scheduling and phasing of the work. The CM will
assist the School District and the Project Engineer in finalizing the phasing and
scheduling of the work and value engineering of the Project. Equipment
installation is to be scheduled as soon as practical for the facility, when campus
is mostly vacant, possibly over our Christmas Break (12/21/24-1/5/25), or our
Spring Break (3/29/25-4/6/25), or next Summer (starting 5/29/25), with
Substantial Completion to occur as soon as possible, and with date to be
determined (TBD) during preconstruction phase.

A Mandatory Pre-Proposal Conference will be held on Thursday September
26, 2024, at 10am at Downtown Elementary Magnet Academy, 1400 15t Avenue,
Columbus, GA, 31902. If you do not attend your proposal will not be accepted.

The evaluation factors for the RFP and their relative importance are as follows:
Stability of CM (20%), Relative Experience and Qualifications of CM (20%);
Quality of Proposed Management Plan (15%); Past Performance of CM (20%);
and Fee of CM (25%).
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The RFP can be obtained from the Muscogee Country School District, Office of
the Director of Construction, at 5661 Lorenzo Road, Columbus, Georgia 31904.
In addition, a copy will be available on the School District's website
(www.muscogee.k12.ga.us). Click on the “Community” tab, then “Doing Business
with us”, then, “Operations & Facilities”, then “Construction”, and finally click the
word “HERE” in the paragraph that begins “To access historical Invitations to
Bid...”.

All questions or clarification concerning this RFP shall be submitted in writing to
the Office of the Director of Construction of the School District. Respondents to
the RFP should not contact other department heads or using agencies with
guestions regarding this RFP. Please use the Question/Clarification Form
included herein.

Responses to questions will be forwarded to all proposers.
The Project Engineer for the Project is Peach Engineering, Columbus, Ga.

PUBLIC INFORMATION

The only information that will be available prior to the School District's awarding
of a contract will be a list of proposers submitting proposals. After contract award
has been voted on by the Board of the School District other information will be
available.

Proprietary information will not be available for public inspection. Proposers shall
clearly identify such information contained in their proposal(s) and specifically the
Official Code of Georgia Annotated (O.C.G.A.) Title, Chapter & Section that
apply. The School District accepts no responsibility for such proprietary
information being released if not clearly identified as such.

All information received pursuant to this solicitation and public access to any of
this information shall be in accordance with the Georgia Law.

ADDENDA

The proposer shall include acknowledgment of receipt of addenda (if any) in their
sealed proposal.

NON-COLLUSION AND EQUAL OPPORTUNITY POLICY

The proposal must include a signed Statement of Assurance and Non-Collusion
Affidavit in the form attached hereto as Exhibit ‘A’.

The proposer must also sign a Contractor Affidavit and Agreement indicating
compliance with O.C.G.A. 13-10-91 (compliance with Federal Work Authorization
Program), in the form attached hereto as Exhibit ‘B’.
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TIME FOR CONSIDERATION

Due to the evaluation process, proposals must remain in effect for at least 45
(forty-five) days after date of receipt.

CONTRACT AWARD

The Project is to be performed pursuant to the AIA A133-2019 Standard Form of
Agreement, with payment based on the cost of work, plus a fee and with a
guaranteed maximum price. The successful proposer shall serve as the
Contractor and Construction Manager at Risk (CM) for the Project. Award of this
contract will be made in the best interest of the School District. It is the intent of
the School District to award this contract to one Contractor, under one contract.
Proposals will be opened by the Office of the Director of Construction of the
School District at 2pm, Thursday October 17, 2024. Proposals will be distributed
to an Evaluation Committee who will meet to discuss and evaluate to make a
recommendation of the award.

INTERVIEW AND SELECTION

At the discretion of the Evaluation Committee, the proposer receiving the highest
score shall be interviewed by the Evaluation Committee. After the interview
process, the Evaluation Committee will make a recommendation to the
Superintendent of the School District for the award of the contract.

PROPOSED PROJECT SCHEDULE

It is the intent of the School District to award the contract for the Project within 45
(forty-five) days after the opening of the proposals. After being awarded the
contract and as part of the preconstruction services, the CM will work with the
School District and the Engineer to provide scheduling input and advice in
finalizing the construction schedule.

PROJECT APPROACH

The Project Team will consist of the School District’s representative, the Project
Engineer and any other consultants of the School District, and the construction
team of the CM, and the CM'’s subcontractors, all working together in a
cooperative “partnering” manner.

The CM will begin by performing pre-construction services with the Project Team.
Services will include conceptual and detailed budgeting and estimating,
constructability reviews, evaluation of alternative materials and equipment and
systems for performance of the work. The CM will work with the School District
to finalize the scheduling of the work. As design proceeds, the CM will also
conduct a review of the plans and specifications for completeness and cost
effectiveness of the details and materials shown for the work. Input from this
review, with suggestions for improvement, will be provided to the School District
and the Project Engineer. On completion of the plans and specifications, or at an
earlier date if mutually agreed upon, the CM will develop the Guaranteed
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Maximum Price (GMP) for the Project. Provided that the GMP is equal to or less
than the School District’'s approved budget, the contract amount (GMP) will be
established and construction may proceed. The contract will be for the cost of
the work plus a fee, with a guaranteed maximum amount. The contract will
provide that all Construction Manager estimates, cost analyses, schedules,
phasing plans and post-proposal pre-construction documents, and subcontractor
and material supplier quotations will be available to the School District and other
members of the Project Team as the School District or School District's
Representative may direct.

If the initial proposed GMP is greater than the School District’s budget, the GMP
will not be finalized until it is equal to or less than the School District’s budget or
adjusted budget. During the post-proposal pre-construction period, the CM will
cooperate with the Project Team in determining the areas where costs are
greater than the School District's budget. The CM will work with the Project
Team in developing suggestions for changes to materials, building systems
and/or scope needed to bring the estimates into compliance with the School
District’s budget.

Proposers should show in their response their unique capabilities and experience
that bring value to the process.

INSURANCE

If awarded the contract, the CM is required to have the following insurance
coverage:

A. Workers Comp Statutory
B. General Liability $1,000,000
(Property Damage and Personal Injury)
C. Automobile Liability $1,000,000
(Property Damage and Personal Injury) Combined single limit
D. Excess Liability Umbrella $5,000,000

over primary coverage

E. Builder's Risk 100% of the contract
amount (GMP)

The School District shall be named as additional insured and loss payee on the
CM’s Liability Coverage & Builder’s Risk Coverage.

Insurer Qualifications: Each of the insurance coverages shall be with an insurer
with A. M. Best Policy Holders Rating of “A” or better and with a financial size
rating of Class V or larger and with an outlook rating of either positive or stable.

HVAC Cooling Tower Replacement for Downtown Elementary Magnet Academy Page 4 of 12



PROPOSAL SUBMISSION REQUIREMENTS

The complete proposal shall contain the following information and shall be
submitted in the order shown below. The proposals shall be in a loose leaf
binder with tabs clearly identifying the contents, and following the outline herein
below.

Submit one (1) original and six (6) identical copies of the proposal. For
proper identification, the proposer’'s complete name and address should appear
on the exterior of the proposal package.

A. The proposer must complete and submit the following general information:

1. Transmittal letter to include contact person during this process, phone and
fax numbers, and e-mail address. An authorized agent must sign the
transmittal letter.

2. Satisfactory proof that the proposer will be able to furnish 100%

Performance and Payment bonds at the execution of the contract. (Letter

from Surety Company)

Evidence of Insurability as outlined elsewhere in this RFP.

Executed Non-Collusion/Statement of Assurance Affidavits (Exhibit A).

Executed Federal Work Authorization Affidavit (Exhibit B).

Updated AIA A305 Contractor's Qualification Statement on file with the

School District’s Construction Division office within last 6 months.

: Acknowledgement of receipt of any Addenda.

8. Any other information considered pertinent by the proposer.

o0k W

Proposals shall be evaluated based on the following factors with the relative
importance of each being shown in percentages:

B. Stability of Proposer (20%): Evidence that the proposer is financially
strong, and stability of the proposer as it relates to personnel.

C. Relevant Experience and Qualifications of Proposer (20% Factor):
Experience and availability of the team to be assigned to the Project, and
evidence of their experience with HVAC Upgrade projects of similar size,
type and complexity. Assigned team’s experience with effective cost and
schedule control.

D. Quality of Proposed Management Plan (15% Factor): The proposer’s cost
management plan, the proposer's schedule management plan during
design and construction, the proposer’s approach for managing changes
within the stated cost and schedule limitations, the proposer’s approach
for competitively administering and evaluating bid packages, the
proposer’s approach to the maximum inclusion of local sub-contractors,
the proposer's approach to inclusion of minority participation, the
proposer’s quality assurance program and plan, the proposer’s close-out
plan, the proposer’s work force plan, and the proposer’s safety plan and
site logistics plan for the Project.
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Past Performance of Proposer (20% Factor): The proposer’s past
performance indicating successful completion of similar HVYAC Upgrade
construction projects, including level of quality of services to the owners,
and proposer’s ability to meet budget and scheduling requirements, the
proposer's response to project needs during pre-construction and
construction, and reference letters attesting to the proposer’s
performance. Proposers should address scheduling, as completion of the
Project in a timely manner is a concern.

EEE (25% Factor): The proposer’s fee for its overhead and profit shall be
stated as a percentage of total construction costs. The costs for any and
all estimating and pre-construction services performed during the
development of the approved GMP are to be included in the fee. The
costs of all personnel utilized for pre-construction and construction staff
not stationed fulltime at the jobsite are to be included in the fee, as well as
all home-office overhead.

An itemized estimate of proposed general requirements costs for the
Project, using the list attached to this RFP as Schedule ‘A’. The list is
intended as a guide only. Some items will not be required for the Project,
while there may be others that are required that are not shown on the list.
If an item will be used on the Project and it will be included in the trade
packages, please indicate that on the line for that item. During the
development of the GMP, this estimate of general requirements costs will
be used in the proposer’s estimate, unless the proposer can show to the
School District’s satisfaction that scope of the Project or Project conditions
have changed sufficiently to warrant revision to the general requirements
cost estimate submitted with their proposal.

Evaluation will take into consideration both the proposed fee as well as the
proposed general requirement costs.
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HVAC Cooling Tower Replacement for Downtown Elementary

Magnet Academy
Muscogee County School District

Schedule ‘A’

PROPOSED FEE %

ITEMIZED ESTIMATE OF GENERAL REQUIREMENTS

CATEGORY

AMOUNT

SUPERINTENDENT

ASSISTANT SUPERINTENDENT

JOB CLERK

PROJECT ENGINEER

PUNCH-LIST SUPERVISION

OTHER ON SITE SUPERVISORY PERSONNEL (itemize)

PAYROLL TAXES & INSURANCE (for general reqrmts.)

SURVEY & STAKING

SCHEDULING

ENGINEERING FEES - SITE

ENGINEERING FEES — BUILDING

JOB PHOTOS

MISCELLANEOUS COPYING

GENERAL SUPPLIES

FIELD OFFICE EQUIPMENT

BLUEPRINTS

POSTAGE & DELIVERY

PROJECT SIGNS

TEMPORARY FENCES

PORTABLE TOILETS

MATERIAL STORAGE

CONSTRUCTION OFFICES

CONSTRUCTION OFFICE TELEPHONES

MOBILE/CELL PHONES

IT, COMPUTERS, SOFTWARE

TEMPORARY WATER

GAS & ELECTRICAL POWER DURING CONSTRUCTION

TEMPORARY HEAT

TEMPORARY WIRING & LIGHTS

UTILITY POLES

BN RPN R(B| R PR R|B|R|PR|R PR RPN R|R PR R R|R PR |R|R|R PP
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ITEMIZED ESTIMATE OF GENERAL REQUIREMENTS

CATEGORY

AMOUNT

ICE & CUPS

EQUIPMENT RENTAL

SMALL TOOLS

SAFETY COSTS

FORKLIFT

BB |B| R B

MISCELLANEOUS HOISTING (Not including cranes for
steel, stone, etc., erection; these to be included in trade
COsts)

*

PICK-UP TRUCK

DUMP TRUCK

EQUIPMENT FUEL

WEATHER PROTECTION

TEMPORARY PROTECTION

TEMPORARY ROADS

PUMPING/DEWATERING

PERIODIC CLEANUP

FINAL CLEANUP

TAP AND IMPACT FEES ALLOWANCE

WARRANTY ESCROW

TRAVEL

SITE DEV. & DRIVE PERMITS

BUILDING PERMITS

R.O.W. AND DRIVEWAY PERMITS

PERFORMANCE BOND (for CM)

BUILDERS RISK INSURANCE

REPAIR ADJOINING PROPERTY

SECURITY

GROSS RECEIPTS TAX

LICENSES

LANDFILL FEES (general clean)

DUMPSTER RENTAL

INTEREST EXPENSE

SALES TAX (for general requirements items)

GENERAL LIABILITY INSURANCE

OTHER (itemize)

GENERAL REQUIREMENTS TOTAL
GENERAL REQUIREMENTS Monthly Rate

B P | PR R|PR|B|R| PR R|R| RPN PR B|R| R PP R R| PR |PR| R |R|R| BB
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EXHIBIT ‘A’
MUSCOGEE COUNTY SCHOOL DISTRICT
COMPETITIVELY BID OR PROPOSED CONTRACTS

STATEMENT OF ASSURANCE

COMPLIANCE WITH BOARD POLICY DJED

The Undersigned Vendor/Contractor provides this Statement of Assurance to the
Muscogee County School District wherein the Undersigned acknowledges receipt and
awareness of Muscogee County School District Policy DJED; the vendor/contractor will
not discriminate against any employee or applicant for employment because of race,
color, religion, sex, disability or national origin. Such action shall include, but not limited
to the following; employment, upgrading, demotion, transfer, recruitment, layoff,
termination, rates of pay or other forms of compensation and training.

This the day of , 20

Contractor

MUSCOGEE COUNTY SCHOOL DISTRICT
COMPETITIVELY BID OR PROPOSED CONTRACTS
NON — COLLUSION AFFIDAVIT
COMPLIANCE WITH LAWS OF GEORGIA

| certify that this bid/proposal is made without prior understanding, agreement, or
connection with any corporation, firm, or person submitting a bid/proposal for the same
materials, supplies, or equipment and is in all respects fair and without collusion or fraud.
I understand collusive bidding/proposals is a violation of state and federal law and can
result in fines, prison sentences, and civil damage awards. | agree to abide by all
conditions of this bid/proposal and certify that | am authorized to sign this bid for the
bidder/proposer.

This the day of , 20

Contractor

Sworn to and subscribed before me the date set forth above.

Notary Public
My commission expires: (NOTARY SEAL)
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QUESTION / CLARIFICATION
FAX or EMAIL FORM

DATE: , 20

TO: MCSD Construction Department
Fax No.:  706-748-2867
Email Address: Odom.James.H@muscogee.k12.ga.us &
carrion.raymond@muscogee.k12.ga.us
RE: RFP for HVAC Cooling Tower Replacement for Downtown
Elementary Magnet Academy

| have the following concerns/questions about the proposal specifications:

From:

Company Name Website
Representative Email Address
Complete Address City State Zip Code
Telephone Number Fax Number
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MANDATORY
PRE-PROPOSAL CONFERENCE

ATTENDANCE CONFIRMATION FORM

DATE: , 20

TO: MCSD Construction Department
Fax  706-748-2867
Email Odom.James.H@muscogee.kl2.ga.us &
carrion.raymond@muscogee.k12.ga.us

RE: RFP for HVAC Cooling Tower Replacement for Downtown Elementary
Magnet Academy

A Mandatory Pre-Proposal Conference will be held on Thursday September 26,
2024, 10am at Downtown Elementary Magnet Academy, 1400 15t Ave.,
Columbus GA. 31902.

The purpose of the conference is to discuss any questions or concerns
proposers may have regarding the required services. Please notify the School
District’s Construction Department to confirm attendance for the mandatory pre-
proposal conference by completing the information below and returning it to the
Construction Department by fax or email to the fax number or email address set
forth above prior to September 26, 2024. If you fail to attend the conference your
proposal will not be accepted.

(PLEASE PRINT LEGIBLE)

From:

Company Name Website
Representative Email Address
Complete Address City State Zip Code
Telephone Number Fax Number
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EXHIBIT ‘B’

MUSCOGEE COUNTY SCHOOL DISTRICT
SB 529 Georgia Security and Immigration Compliance Act of 2006

Federal Work Authorization Program

“EEV/Basic Pilot Program”
Effective July 1, 2007

PUBLIC EMPLOYERS, THEIR CONTRACTORS AND SUBCONTRACTORS ARE REQUIRED TO
VERIFY NEW EMPLOYEE WORK ELIGIBILITY THROUGH A FEDERAL WORK
AUTHORIZATION PROGRAM

All Contractors and Sub-Contractors providing services to public employers must register and
participate in this Federal Work Authorization Program in accordance with the applicability
provisions and deadlines established in O.C.G.A.13-10-91. The EEV/Basic Pilot Program is operated
by the Homeland Security Department. To register please log-on to the following website:
https://www.vis-dhs.com/EmployerRegistration

This regulation shall apply as follows:

(A) On or after July 1, 2007, with respect to public employers, contractors, or subcontractors of
500 or more employees;

(B) On or after July 1, 2008, with respect to public employers, contractors, or subcontractors of
100 or more employees;

(C) On or after July 1, 2009, with respect to all public employers, contractors, or subcontractors
This Code shall be enforced without regard to race, religion, gender, ethnicity, or national origin.

Please check and initial below to indicate the statutory number of employees the contractor or sub-
contractor has.

Check
One Initial

(A) 500 or more employees

(B) 100 or more employees

(C) fewer than 100 employees

THOSE CONTRACTORS WHO ARE SUBJECT TO THIS ACT MUST COMPLETE
AFFIDAVITS (COPIES OF WHICH ARE ATTACHED) FOR CONTRACTORS (AND SUB-
CONTRACTORS) AS EVIDENCE OF COMPLIANCE WITH THE ACT. COMPLIANCE WITH
THIS ACT IS A MANDATORY CONDITION OF ANY PHYSICAL SERVICES CONTRACT
ENTERED INTO WITH THE MUSCOGEE COUNTY SCHOOL DISTRICT AFTER JULY 1,
2007.

CONTRACTOR NAME BY: Authorized Officer or Agent

, 20
DATE Printed Name of Authorized Officer or Agent
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