




3575 Macon Road
Suite 15
Columbus, GA 31907
Phone: (706) 565-5985
Fax: (706) 565-5983
www.emc-eng.com



MEMORANDUM

To: All Parties
From: Christopher E. Brazell, PE, PLS
Date: November 21, 2023
Re: EMC 22-7090 MSCD Phase 3 Field Upgrades
Addendum #1

1. Mandatory Prebid Meeting was held on November 9, 2023. Attached is the Prebid sign in sheet for your reference.
2. Sealed bids will be received until 2:00 PM Tuesday December 5, 2023. All other items shall remain the same.
3. Addendum #2 shall be issued NLT than November 27, 2023.
4. Please acknowledge Addendum #1 in bid proposal.

END OF ADDENDUM

CEB

EMC Engineering Services, Inc. Albany ▪ Atlanta ▪ Augusta ▪ Brunswick ▪ Columbus ▪ Savannah ▪ Statesboro ▪ Valdosta

MCSD Phase 3 Field Upgrades

Date: November 9, 2023 11:00 a.m.

EMC Project #: 22-7090.00

Project: Blackmon Road Middle School Field Renovations

Client: Muscookee County School District

1	Name	Company	Telephone No.	Email Address
	Ray Carrion	Muscookee County School District	770.674.2861	carrion.raymond@muscookee.k12.ga.us
	EMC	EMC Engineering Services, Inc. 10 Chatham Center South Drive, Suite 100, Savannah, GA 31405 Emc-eng.com	(912) 232-6533	columbus@emc-eng.com
	MARK ELLIS	S. M. Ellis Company	706-527-9854	mark@smellis.com
	DAVID HAWKINS	Freeman & Assoc	706 289 1240	dhawkins@freemanteam.com
	Ray Cline	Cline Service Corp.	706-315-9991	clineserv@aol.com
	Chad Freshman	Near Fail, LLC	706-601-4127	Chad@near-fail-designs.com
	Daniel Hardy	JBC	239-478 0091	dhardy@jbc.com/lc.com
	Tommy Mack	RPL	865-256-9617	Tomack@rpl.com/risla.com
	Clay Hood	Carlisle Construct	706-663-9277	clay@cc.theCarlisleCo.com
	William Bray	Trayer-Bray	706-527-0019	william_bray@trayer-bray.com